VISTA FIELD CLOSURE & REDEVELOPMENT COST

TABLE No. 1 HDR CLOSURE COST

ltem Estimated Cost
Integrated Planning S 175,000
Purchase of Lease (Shannon Hangar) S 500,000
Repayment of State Aviation Grant S 274,028
Litigation S 300,000
Relocation of Businesses S 300,000
ESTIMATED TOTAL CLOSURE COST S 1,549,028
TABLE No. 2 HDR SITE DEMOLITION COST
ltem Estimated Cost

Pavement Removal & Disposal S 782,800

FBO Building Demolition S 64,700

Fueling Station Demolition S 29,300

Old Hangars Demolition S 68,200

New Hangar Demolition S 69,800

Misc. (Fencing, Lights & Ect.) S 88,100
$

ESTIMATED TOTAL SITE DEMOLITION COST 1,102,900

TABLE No. 3 HDR REDEVELOPMENT COST

Item Estimated Cost
Redevelopment Master Plan S 175,000
Survey & Develop Binding Site Plan $ 27,500
Environmental (SEPA, Cultural & Traffic) S 30,000
Streets and Development Infrastructure S 4,971,200
ESTIMATED TOTAL REDEVELOPMENT COST S 5,203,700

TABLE No. 4 OTHER COST

Item Estimated Cost
Financing Cost $3,000,000 @ 6.25% 10 years S 1,124,450
Real Estate Commission on 1/3 of Land at 6% S 190,080
ESTIMATED TOTAL OTHER COST S 1,314,530
[TOTAL OF ALL COST $ 9,170,158 |

IAPPRAISED PRESENT VALUE OF VISTA FIELD LAND S 7,700,000 |

RV

IPROFIT/LOSS (1,470,158)]




